### Randle Siddeley associates

landscape architecture environment urban design

#### Summer Palace Private Garden, Syria Landscape Consultancy Fee Proposal

Date: 11<sup>th</sup> November 2010

Doc. No. RS/FP

#### **CONTENTS**

1.0	Site Visit & Project Development
-----	----------------------------------

2.0 Concept Design

3.0 Design Development

4.0 Detail Design

5.0 Fee Summary

6.0 Notes

7.0 Expenses

#### Randle Siddeley associates

landscape architecture environment urban design

11th November 2010

#### Presidential Guest Suite and surrounding areas, Syria FEE PROPOSAL FOR LANDSCAPE DESIGN SERVICES

This fee is for professional landscape architectural services for the Presidential Guest Suite and surrounding areas. The scope of works and fee proposal generally allows for hard and soft landscape design for in and around the Guest Suite and the surrounding landscape. It is based on the Landscape Institutes guide to engaging a Landscape Architect. This fee proposal is prepared in pounds sterling  $(\pounds)$  and is exclusive of expenses.

The following services have been included in our list of deliverables but have not been allowed for in our fee proposal and they are;

- Irrigation specification
- Lighting specification
- Swimming pool and water feature specification

These can only be costed for once the master plan has been finalised.

The fee and scope is based on the following work stages:

1	Stage A & B - Site Visit & Project Development	
-	ougerra z one non arrojest zeretejmen.	
a.	<b>Site Visit:</b> visit the site and complete site appraisal, refining and defining the brief in light of site constraints and programmes. Discuss initial ideas for the conceptual approach for the gardens development and agree and finalise the brief, scope and programme requirements with the Client and design team.	
	Stage Total	Completed
2	Stage C – Concept Design Phase 1 and 2:	
a.	Randle Siddeley Associates will prepare concept design for the Presidential guest suite, beach, entrance to presidential guest suite and main entrance to the estate. The concept will include the Primary roads from the main entrance as well as the secondary roads and cycleways.  Our overall concept for the design will be to create an informal style landscape which establishes a natural garden that effortlessly integrates the key features of the garden into the landscape setting and also maximises the views and aspect of the location.	
	The main access to the estate will be a well defined approach route which will create a strong and suitably designed entrance gateway. The main road will navigate through the grounds to a feature entrance of the presidential guest suite. The Gardens will have a strong circulation providing meandering walks with cycle ways throughout the estate and a coastal promenade. The gardens will include informal seating areas located to take in key views of the gardens, greater landscape and coastal views.	
	Other main features of the Gardens will be a spectacular water feature from the presidential guest suite to the promenade	
	The drawings produced will be at sufficient scale to define all the surface	

	treatments and planting types. We will prepare the concept design based on the brief including hard landscape and planting types, landscape, water features, roads and pathways, means of enclosure, and landscape features.	
b.	<b>Deliverables:</b> (All drawings in hand drawn format unless stated)	
b.1	Area in and around Presidential Guest Suite including beach	
	<ul> <li>2 no A1 coloured Master plan 1:500, with supporting site analysis drawings and diagrams including landscape character area diagram and site analysis diagrams.</li> <li>3 no sections indicating a typical landscape treatment and relationship to surroundings.</li> <li>Image boards of materials and planting types</li> <li>4 no A3 sketch plans of feature areas</li> <li>6 no A3 sketches indicating the landscape treatment of the main character areas</li> </ul>	
b.2	Main gate, Entrance driveway leading to Primary and Secondary roads including Cycleways	
	<ul> <li>3 No A1 coloured master plans 1:500</li> <li>Image boards of materials and planting types</li> <li>1 no A3 sketch plan of Main gate and Entrance driveway area</li> <li>3 no A3 sketches indicating the landscape character and road treatments</li> </ul>	
C.	Concept Design: Presentations	
	Coordination & Meetings: We feel this will need two meetings. The first will be to present our concept design proposals and agree the main design concepts and also review materials, planting and finishes selections. We would review this and gain direction on changes to be made.	
	On return to London we would then revise design drawings in line with client comments to complete the Concept design for the Summer Palace Private Garden. We would then return for a second visit to make the final presentation (flights, accommodation and expenses are excluded).	
	Both these presentations would take place in Syria	
	Stage Total	£36,000.00
3	Stage D - Design Development - Phase 1 Only	
3	Stage D - Design Development - Fridse 1 Offig	
a.	Scope: Development of the Stage C design drawings to develop the designs for all the character areas, in coordination with the rest of the design team as appropriate. The main aspect of this work would involve the development and definition of designs and spatial composition.	
		3 Palmerston Court

b.	Deliverables:	
	RSA will prepare a Design Development package in AutoCAD format to a	
	suitable scale including the following deliverables:	
b.1	Area in and around Presidential Guest Suite including beach	
	2 No Hard Landscape General Arrangement plans A1@ 1:500	
	<ul> <li>7 No Landscape General Arrangements A1@ 1:200</li> </ul>	
	<ul> <li>7 No Landscape Levels Plans A1@ 1:200</li> </ul>	
	<ul> <li>2 No Soft landscape Tree Planting Plans A1 @ 1:500</li> </ul>	
	<ul> <li>4 No Landscape section A1 @ 1:100 / 1:200</li> </ul>	
b.2	Main gate, Entrance driveway leading to Primary and Secondary roads	
	including Cycleways	
	3 No Hard Landscape General Arrangement plans A1@ 1:500	
	3 No Landscape General Arrangements A1@ 1:200	
	1 No Landscape Levels Plans A1@ 1:200 (Main gate and entrance)	
	driveway only).	
	2 No Soft landscape Tree Planting Plans A1 @ 1:200 (Main gate)	
	and entrance driveway only).	
	, ,,	
c.	Site Visit/Coordination Meetings:	
	We would recommend this stage includes one trip to present the drawings	
	and documents. This would be presented in Syria for client approval (flights,	
	accommodation and expenses are excluded).	
	I chall another	
	Stage Total	38,000.00
1		
4	Stage E – Detail D	
4 a.	Stage E – Detail D	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.	
	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:  Area in and around Presidential Guest Suite including beach	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features (to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:  Area in and around Presidential Guest Suite including beach  • 2 No Landscape Master plan A1@ 1:500	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:  Area in and around Presidential Guest Suite including beach  • 2 No Landscape Master plan A1@ 1:500  • 1 No Landscape Key Plan	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features (to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:  Area in and around Presidential Guest Suite including beach  • 2 No Landscape Master plan A1@ 1:500	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:  Area in and around Presidential Guest Suite including beach  • 2 No Landscape Master plan A1@ 1:500  • 1 No Landscape Key Plan  • 7 No Landscape General Arrangement A1@1:200  • 7 No Levels Plans A1@1:200	
a.	Stage E – Detail D Scope Prepare AutoCAD drawings for the external areas including Hard Landscape finishes, water features ( to be detailed by others), footpaths, Planting Plans (massing only indicating location of trees, shrubs, groundcover, climbers and specimen plants with a schedule of species and sizes), Lighting (Prepare Landscape lighting plans indicating type of fixture and location only for external areas) and Typical Landscape Details.  • Advise on budget costing and advise on the need and extent for the irrigation demand.  Deliverables We would prepare the following Design Development package in AutoCAD format including the following deliverables:  Area in and around Presidential Guest Suite including beach  • 2 No Landscape Master plan A1@ 1:500  • 1 No Landscape Key Plan  • 7 No Landscape General Arrangement A1@1:200	

	2 No Landscape Sections various @ A1	
	Preliminary landscape specification	
	7 No Lighting Layout plans (location and type of fitting only provide	
	by specialist ) 1:200 @ A1 with cut sheets	
	Preliminary irrigation performance specification	
b.2	Main gate, Entrance driveway leading to Primary and Secondary roads	
	including Cycleways	
	3 No Landscape Master plan A1@ 1:500	
	1 No Landscape Key Plan	
	3 No Landscape General Arrangement plans 1:200@A1	
	3 No Levels Plans 1:200@A1	
	2 No Preliminary Tree Planting Plans 1:200@A1	
	5 No Landscape details various @ A1	
	1 No Landscape Sections various @ A1	
	3 No Lighting Layout plans (location and type of fitting only) 1:200	
	@ A1 with cut sheets	
C.	Site Visit/Coordination Meetings:	
0.	We would recommend this stage includes one trip to present the drawings	
	and documents. This would be presented in Syria for client approval (flights,	
	accommodation and expenses are excluded).	
	· · · · · · · · · · · · · · · · · · ·	
	Stage Total	45,000.00
	Stage F & G - Production Drawings Phase 1 Only	
a.	otage i a o i roddottori brawnigo i naoc i omy	
	Prepare all production drawings, schedules and specification of materials	
	and workmanship required for the execution of the work. Provide information	
	for bills of quantities. All information to be supplied in sufficient detail to	
	enable a contract to be negotiated or competitive tenders to be invited. All	
	Civil, M & E by others.	
b.	Deliverables	
	We would prepare the Production Information package in AutoCAD format	
	including the following deliverables:	
b.1	Area in and around Presidential Guest Suite including beach	
	2 No Landscape Master plan A1@ 1:500	
	1 No Landscape Key Plan	
	7 No Landscape Rey Flatt     7 No Landscape General Arrangement A1@1:200	
	7 No Levels Plans A1@1:200	
	30 No Planting Plans A1@1:100	
	7 No Lighting Layout plans (location and type of fitting only) 1:200	
	Landscape details various @ A1 ( specialist details by contractor	
	such as water features, pavilions, gazebos, swimming pools)	
	2 No Landscape Sections various @ A1	
	Preliminary landscape specification	
	Irrigation Plans by contractor	
	Preliminary irrigation performance specification	
I		
	Trommary imganori portormanos sposmeanori	

Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.	55,000.00
3 No Landscape Master plan A1@ 1:500     1 No Landscape Key Plan     3 No Landscape General Arrangement plans 1:200@A1     3 No Levels Plans 1:200@A1     4 No Planting Plans 1:00@A1     3 No Lighting Layout plans (location and type of fitting only) 1:200 @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage Total  E.5:  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  To be agreed at detailed design stage  Stage Total  TBC	
1 No Landscape Key Plan     3 No Landscape General Arrangement plans 1:200@A1     3 No Levels Plans 1:200@A1     4 No Planting Plans 1:100@A1     3 No Lighting Layout plans (location and type of fitting only) 1:200     @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  E  Stage Total  To be agreed at detailed design stage  Stage Total  TBC	
1 No Landscape Key Plan     3 No Landscape General Arrangement plans 1:200@A1     3 No Levels Plans 1:200@A1     4 No Planting Plans 1:100@A1     3 No Lighting Layout plans (location and type of fitting only) 1:200     @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  E  Stage Total  To be agreed at detailed design stage  Stage Total  TBC	
3 No Landscape General Arrangement plans 1:200@A1     3 No Levels Plans 1:200@A1     4 No Planting Plans 1:100@A1     3 No Lighting Layout plans (location and type of fitting only) 1:200     @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total £5:  Stage H & J - Tender Action and Contract Preparation Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total £  Stage K - Operations on Site During Construction To be agreed at detailed design stage  Stage Total TBC	
3 No Levels Plans 1:200@A1     4 No Planting Plans 1:100@A1     3 No Lighting Layout plans (location and type of fitting only) 1:200     @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage Total  Stage H & J - Tender Action and Contract Preparation Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  E  Stage K - Operations on Site During Construction To be agreed at detailed design stage  Stage Total  TBC	
4 No Planting Plans 1:100@A1     3 No Lighting Layout plans (location and type of fitting only) 1:200     @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  E Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	
3 No Lighting Layout plans (location and type of fitting only) 1:200     @ A1 with cut sheets     5 No Landscape details various @ A1     Preliminary landscape specification     Preliminary irrigation performance specification  C. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  Stage Total  To be agreed at detailed design stage  Stage Total  TBC	
@ A1 with cut sheets	
Preliminary landscape specification     Preliminary irrigation performance specification  c. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  To be agreed at detailed design stage  Stage Total  TBC	
Preliminary irrigation performance specification  c. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage Total  To be agreed at detailed design stage  Stage Total  TBC	
c. Site Visit/Coordination Meetings: We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total £5:  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total £:  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	
We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	
We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total £5:  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total £:  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	
We would recommend this stage includes one trip to present the drawings and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage Total  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	
and documents. This would be presented in Syria for client approval. (flights, accommodation and expenses are excluded).  Stage Total  Stage Total  Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	
Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	
Stage H & J - Tender Action and Contract Preparation  Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	
Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage K – Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	:2,500.00
Working from London we would advise on tender reports prepared by contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage K – Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	2,500.00
contractors. Provide an analysis of the services being offered by the prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total  Stage K – Operations on Site During Construction  To be agreed at detailed design stage  Stage Total  TBC	2,500.00
prospective contractors, analyse their tenders and prices for services and provide written report.  Stage Total £  Stage K - Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	2,500.00
Stage K – Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	2,500.00
Stage K – Operations on Site During Construction  To be agreed at detailed design stage  Stage Total TBC	2,500.00
To be agreed at detailed design stage  Stage Total TBC	
To be agreed at detailed design stage  Stage Total TBC	
Stage Total TBC	
5. Fee Summary	
	ompleted
	36,000.00
	88,000.00
	15,000.00
	55,000.00 2,500.00
Stage K	12,500.00 TBC
	76,500.00
	0,000.00
6 Notes & Freduciones	
6. Notes & Exclusions:	
This fee is exclusive of expenses     All submissions will be in English text, no translations have been	
All submissions will be in English text, no translations have been allowed for	
AutoCAD base drawing is to be supplied by others	
AutoCAD base drawing is to be supplied by others     Measured site investigation and survey	
Measured site investigation and survey	
<ul> <li>Measured site investigation and survey</li> <li>All structural, M&amp;E, QS and architectural services</li> </ul>	
<ul> <li>Measured site investigation and survey</li> <li>All structural, M&amp;E, QS and architectural services</li> </ul>	

### Randle Siddeley associates

landscape architecture environment urban design

- Drainage design (liaison with drainage engineers only in our scope)
- Signage design
- Design/selection of movable furniture (sunbeds etc.)
- Cost of time spent in the region for any additional trips requested by the client (over & above those included in the above proposals) will be charged at the flat rate of GBP £1000/day for each Director, £700/day for Associates and £600/day each senior landscape architect including travel time.

www.randlesiddleley.co.uk

Expenses:		
Travelling expenses will be charged on the basis of		
£0.60 per mile. Flights will be BA Business Class.		
Printing Costs:		
, many cools		
A0 colour inkjet line plot	£13.00	
A1 colour inkjet line plot	£12.00	
A2 colour inkjet line plot	£5.50	
A3 colour laser copy	£4.00	
A4 colour laser copy	£3.00	
A0 black & white plot	£7.00	
A1 black & white plot	£5.00	
A2 black & white plot	£3.00	
A3 black & white plain paper copy / print / plot	£0.45	
A4 black & white plain paper copy / print / plot	£0.25	
A0 colour inkjet presentation plot	£85.00	1
A1 colour inkjet presentation plot	£55.00	
A2 colour inkjet presentation plot	£35.00	
Board Mounting (5mm foamboard):		
A0	£60.00	1
A1	£31.00	†
A2	£16.00	1
A3	£11.00	
Missallanagus		
Miscellaneous Photographic costs for 24 exposure	£10.00	+
Files on CDROM	£10.00	+
A4 spiral bound reports	£3.00	+
A3 spiral bound reports	£6.00	+
Scans A0	£35.00	+
Scans A0	£35.00 £25.00	+
		+
Scans A2 Scans A3	£22.00 £16.00	+
		+
Scans A4	£16.00	
All accommodation / subsistence etc will be charged		
All accommodation / subsistence etc will be charged at cost  All Costs current – 1 <sup>st</sup> Jan 2008 and will be valid for 1		